



GENERAL PROCUREMENT NOTICE

The role of the Mekong River Commission (MRC) is to co-ordinate and promote co-operation in all fields of sustainable development, utilization, management and conservation of the water and related resources of the Mekong Basin. MRC receives funding from the MRC Member States and from a wide variety of Development Partners to the MRC Basket Funds and to some specific projects.

MRC intends to apply part of its funding for consulting services to be procured in 2022, including amongst others:

IV. Individual Consultancy Service				
	ADI001	Back stopper	Mar	Dec
	ADI002	Trainer on soft skill for JRP	Mar	Oct
	ADI003	Trainer on soft skill for MRCS and online course for IT team	Mar	Oct
	ADI004	Consultant to develop the automated system	Mar	Dec
	ADI005	Consultant on legal and organisational Expert	July	Dec
	ADI006	Junior HR Assistant	Mar	April
	ADI007	Three Drivers	Nov	Dec
	ADI008	Administrative Assistant	April	June
	ADI009	Senior Finance Assistant	Mar	Mar
	ADI010	Finance and Procurement Admin Assistant	Mar	Mar
	EDI011	International consultant to support the preparatory work for the preparation of management plans for REAs	Mar	June
	EDI012	National consultants to support the preparatory work for the preparation of management plans for REAs	Mar	June
	EDI013	Regional consultant to support the preparatory work for the preparation of management plans for REAs	Mar	June
	EDI014	International consultant to support national trainings on the monitoring of macro and microplastic	Mar	June
	EDI015	International consultant to support the preparation of funding applications to the Global Environment Facility and the Green Climate Fund for a Regional Cooperation Programme supporting the implementation of the BDS 2021-2030 including the SBEM, BFMS, MASAP and the NIPs	Mar	June
	EDI016	International consultant to support Phase I data collection on the extent of salinity intrusion in the Mekong Delta and the condition of riverine, estuarine and coastal habitat	Mar	June
	EDI017	International Consultant to support Phase I data collection on areas of 5 wetland types to support the economic values of LMB wetlands	Mar	June
	EDI018	International Consultant to support Phase I data collection on the economic values of LMB wetlands	Mar	June
	EDI019	International consultant to support review, analysis and re-design of the CRMN	Mar	June
	EDI020	Regional consultant to conduct the regional study on the fisheries yield assessment by habitat types	Mar	June

	EDI021	International consultant to update the GIS data for each major type of fish habitats in the LMB, as well as in each member countries to support final regional study on the fishery yield assessment by habitat types	Mar	June
	EDI022	International consultant to support the preparation for SOBR 2023	Mar	June
	EDI023	National consultants to support data collection for SOBR 2023	Mar	June
	EDI024	International consultant to support the preparation of 3 editions of C&C-E (Editor)	Mar	June
	EDI025	Riparian consultant to support the preparation of 3 editions of C&C-E (Graphic designer)	Mar	June
	OCEOI026	International Consultant for preparation of organizational development plan	Mar	Dec
	OCEOI027	International Consultant Advisory panel member for preparation of organizational development plan	Mar	Dec
	OCEOI028	International Consultant for preparation and facilitation of expansion of expert groups & preparation of multi-stakeholder platform (*)	Mar	Dec
	OCEOI029	International Consultant Advisory panel member for preparation of organizational development plan (Chinese expert)	Mar	Dec
	OCEOI030	Regional Consultant for annual report and M&E	Mar	Dec
	OCEOI031	International consultant for partners monitoring	Mar	Dec
	OCEOI032	Regional consultant for App Sheet development (M&E support to MCs)	Mar	Mar
	OCEOI033	Lao National expert for NMCS support, Support uptake	Mar	Dec
	OCEOI034	Cambodia National expert for NMCS support, Support uptake	Mar	Dec
	OCEOI035	Thai National expert for NMCS support, Support uptake	Mar	Dec
	OCEOI036	Vietnamese National expert for NMCS support, Support uptake	Mar	Dec
	OCEOI037	Regional consultant for OCEO support, Support uptake	Mar	Dec
	OCEOI038	National consultants 'Lao committee for preparation of Summit'	April	Dec
	OCEOI039	International Consultant for preparation of MWP 2023-2024	Mar	Dec
	OCEOI040	Regional consultant for project and partnership, SC full time 2022(*)	Mar	Dec
	OCEOI041	Regional consultant for preparation of concept & design for MRC water/river expo and green office	April	Dec
	OCEOI042	Lao National consultant / advisory member for preparation of organizational development plan	Mar	Dec
	OCEOI043	Cambodian National consultant / advisory member for preparation of organizational development plan	Mar	Dec
	OCEOI044	Thai National consultant / advisory member for preparation of organizational development plan	Mar	Dec
	OCEOI045	Vietnamese National consultant / advisory member for preparation of organizational development plan	Mar	Dec
	OCEOI046	Regional consultant for project and partnership, SC full time 2022 (*)	Mar	Dec
	OCEOI047	International consultant writer (media work)	Mar	Dec
	OCEOI048	Security Maintenance Consultant (Frank) (4 days for security and system update, 3 for RiverTalk, 2 for publications, 2 for newsletters, 1 for other support)	Mar	Dec
	OCEOI049	Riparian web assistant/consultant	Mar	Dec

	OCEOI050	Graphic designer consultant (for flagship products)	Mar	Dec
	OCEOI051	Lao video producer/editor (for social media)	Mar	Dec
	OCEOI052	Senior Secretary for OCEO	Mar	Mar
	OCEOI053	National junior M&E assistant	Mar	Mar
	OCEOI054	Copy editor (publications)	Mar	Dec
	OCEOI055	Cambodian translator	Mar	Dec
	OCEOI056	Lao translator	Mar	Dec
	OCEOI057	Thai translator	Mar	Dec
	OCEOI058	Vietnamese translator	Mar	Dec
	TDI059	Associate Modellers+Travelling cost for non-resident	Mar	Dec
	TDI060	National Experts for National IS	May	Dec
	TDI061	Technical Assistant on water and climate monitoring - SSA	Mar	Apr'23
	TDI062	Technical Assistant on Data management - SSA	Mar	Apr'23
	TDI063	International expert on system integration and document management system	Mar	Dec
	TDI064	National experts for 4 MCs; support Joint Study	Mar	Dec
	TD-RFDMCI065	National Consultant/Experts for AMHR-2021	May	Aug
	TD-RFDMCI066	Local based modeling & IT consulting services/Expert (1 person) under the DC#3 Part 1 (Flood)	Mar	Feb'24
	TD-RFDMCI067	International hydrologist; DC#4 Part 1 (Flood)	Mar	Dec
	TD-RFDMCI068	National experts for 4 MCs; DC#4 Part 1 (Flood)	Mar	Dec
	TD-RFDMCI069	IT expert; DC#5 Part 1 (Flood)	Jun	Dec
	TD-RFDMCI070	International consultant on develop concept note for an integrated flood and drought management strategy for the Mekong River Basin	Mar	Dec
	TD-RFDMCI071	International consultant on drought adaptation; OP#5 Part 2 (Drought)	Mar	Apr
	TD-RFDMCI072	Drought Technical Assistant; OP#2 Part 2 (Drought)	Mar	Dec
	TD-RFDMCI073	Drought Forecaster; OP#1-5 Part 2 (Drought)		
	TD-RFDMCI074	Associate Flood and Drought Forecasters; OP#3 Part 2 (Drought)	Jan	Dec
	PDI075	International Expert for Water Diplomacy	Mar	Oct
	PDI076	International Expert for sediment review for Phou Ngoy	Mar	Oct
	PDI077	International Expert for water quality, ecology, and fisheries review for Phou Ngoy	Mar	Oct
	PDI078	International Expert for fisheries mitigation for Phou Ngoy	Mar	Oct
	PDI079	International Expert for navigation review for Phou Ngoy	Mar	Oct
	PDI080	International Expert for socio-economic for Phou Ngoy	Mar	Oct
	PDI081	Regional Water Policy Consultant	Jun	Dec
	PDI082	Cambodian Expert for socio-economics	Mar	Oct
	PDI083	Cambodian Expert for dam safety, hydrology and navigation	Jun	Dec
	PDI084	Cambodian Expert for fisheries, sediment and water quality	Mar	Oct
	PDI085	Thai Expert for socio-economics	Mar	Oct

	PDI086	Thai Expert for dam safety, hydrology and navigation	Mar	Oct
	PDI087	Thai Expert for fisheries, sediment and water quality	Mar	Oct
	PDI088	Vietnamese Expert for socio-economics	Mar	Oct
	PDI089	Vietnamese Expert for dam safety, hydrology and navigation	Mar	Oct
	PDI090	Vietnamese Expert for fisheries, sediment and water quality	Mar	Oct
	PDI091	Cambodian Facilitator for Mekong Fund	Mar	Dec
	PDI092	Lao Facilitator for Mekong Fund	Mar	Dec
	PDI093	Thai Facilitator for Mekong Fund	Mar	Dec
	PDI094	Vietnamese Facilitator for Mekong Fund	Mar	Dec
	PDI095	National consultant for Pilot Projects 1 & 2 on "establishment of cooperation mechanisms for data and information sharing for existing dams" and on "establishment of information sharing and communication mechanisms for water-related emergencies"	Apr	Dec
	PDI096	Senior national advisor for basin planning to support PRP	Apr	Dec
	PDI097	National consultant for modelling and DSF upgrade for PRP	Apr	Dec
	PDI098	National consultant for environmental planning for PRP	Apr	Dec
	PDI099	National consultant to support 9C-9T Joint Project	Mar	Dec
	PDI100	International Technical Assistant (ITA) for Agriculture and Irrigation	July	Sep
	PDI101	RC/IC for sustainable groundwater use and management for agriculture - Phase 3	Mar	Dec
	PDI102	National consultants to carry out the field data collection and assistance the international consultant for sustainable groundwater use and management for agriculture - Phase 3	Mar	Dec
	PDI103	Translator for fishway documents into four languages	June	Oct
	PDI104	Navigation Legal advisor	Mar	Dec
	PDI105	Navigation International Consultant	Mar	Dec
	PDI106	Experts for rules and regulations set up Lao - Thai	Mar	Dec
	PDI107	National experts for Master plan implementation	Mar	Dec
	PDI108	Web design expert	Mar	Dec
	PDI109	Translation	June	Dec
	PDI110	International consultant to support the MASAP mainstreaming into selected national drought management activities	Mar	Dec
	PDI111	National consultant to support the MASAP mainstreaming into selected national drought management activities	Mar	Dec
	PDI112	International consultant to support the climate fund accreditation for MRC	Mar	Dec
	PDI113	International consultant to support the transboundary adaptation project	Mar	Dec
	PDI114	International Consultancy on data requirements for gender and vulnerability	Mar	Nov
	PDI115	International Consultancy on socio-economic database technical platform	Mar	Dec
	PDI116	National consultancy on data requirements for gender and vulnerability	Mar	Nov

The procurements will be conducted by using MRC's procedures. Specific procurement notices will be announced as they become available on the website of the MRC other media.

